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Confederated Salish & Kootenai Tribes 

Tribal  Response Program 
Brownfield Community-Wide Assessment 

Project 
 

Request for Proposal for Qualified Environmental Professional 
 
 
 

1.0 Introduction 
 

The Confederated Salish & Kootenai Tribes (CSKT) Natural Resource Department (NRD) 
Solid/Hazardous Waste/Tribal Response Program (SHW/TRP) is soliciting responses for conducting 
several Environmental Site Assessments within the exterior boundaries of the Flathead Indian 
Reservation.  Overall, the proposed work shall be performed utilizing two individual established 
accounts made available by EPA grant funding sources with each EPA project funding supporting the 
same project goals that include: to inventory, characterize, assess, and conduct cleanup planning and 
community involvement related activities for Brownfields sites on the reservation.   The assessments 
will be conducted within the exterior boundaries of the Flathead Indian Reservation, including Lake 
County, Sanders County, and Missoula County.  This Request for Proposal (RFP) provides the 
specifications and requirements for prospective applicants to complete a proposal with cost 
estimates for services.  The deadline for submittal in response to this solicitation is April 13, 2017. 

 
The United States Environmental Protection Agency (EPA) has selected CSKT NRD Brownfields 
Tribal Response Program as an EPA Brownfields hazardous substance and petroleum assessment 
cooperative agreement recipient. Proposed work should meet federal requirements for work funded 
by an EPA Brownfields Grant. This project is subject to 40 CFR Part 31 and 31.36. Proposed work is 
scheduled to be completed by September 30, 2019.  The solicited environmental 
contractor could have potential for additional work in the future should there be additional funding 
and/or additional work. 

 
2.0 Background/Site Description 

 
The C S K T  R e s e r v a t i o n  covers three counties in Montana:  Lake, Sanders, and Missoula,  
Counties.  The Flathead Reservation is an area of 1,317,399 acres of forested mountains and sheltered 
valleys just west of the Continental Divide in Montana.  The Reservation is approximately 40 miles east-
to-west and 80 miles north-to-south. 
Sites receiving assessments have been  de te rmined  and  wi l l  focus  on  se lec t ing  fu tu re  
s i t es  as  wel l . Site selection will depend on several factors but primarily on the potential for 
reuse and/or redevelopment of the site either as residential, commercial, or green space. 
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3.0 Project Objectives/Scope 
 
The overall goal for brownfields effort is to ensure that there is no potential for contamination, 
Pollution, and does not threaten public health and the environment during and after 
redevelopment of the site.  The objective of this project is to identify the contaminants that may 
exist at the selected sites, develop cleanup options, and identify cleanup funding. 

 
Site selection for assessments, there are past sites that are on the agenda for the beginning of the 
project and future sites will be categorized for assessments as soon as the selected contractor is 
contracted with CSKT TRP works on the current Environmental Site Assessments at selected EPA 
Approved Sites.   These sites will then be ranked using specific criteria, including landowner 
participation and ease of access, potential for         
 

reuse or redevelopment, the likelihood of EPA eligibility, fulfillment of planning goals and objectives, 
proximity to infrastructure, severity of contamination, potential for open space creation, community 
need, and community acceptance.  
 
Our goal is to complete up to 8 or more Phase I and Phase II assessments, and/or submental Phase II 
Environmental Site Assessments/ DATA GAPE ASSESSMENT, and/or Cleanup Planning, although 
we intend to complete as many assessments as we can afford. 
            
The work efforts for this project will fall into 7 main tasks as follows: 
 

Task 1 .0:  Conduct Community Outreach/Environmental Education 
Deliverable:  Updated Community Outreach Plan; Public meetings and/or one-on-one meetings 

and a site-specific fact sheet for Phase II environmental site assessment 
 

Task 2.0: Submit EPA Region 8 Brownfields Program Site-Eligibility Determination Outline          
                         Form for each potential Brownfield site. 
 Deliverable:  EPA approved site 
 
Task 3.0:  Perform Phase I Environmental S i t e  Assessments 

• Conduct planning meeting with consultant to discuss approved sites 
• Consultant obtains access agreement and performs Phase I investigation  
• Consultant submits draft Phase I report to project team members 
• Team reviews/comments on draft Phase I 
• Preparation of Phase I AAI Checklist for EPA 
• Consultant submits final Phase I report to project team members 

    Deliverable:  Phase I investigations: Draft and Final Report for each site assessment 

Task 4.0:  Develop Phase II Sampling Analysis Plans (SAP) including Health and Safety 
Plan 
• Consultant submits site-specific sampling and analysis plan (SAP) for EPA approval 

prior to any sampling  
   Deliverable:  Phase II preparation:  

   Draft and Final SAP for each si te  assessed 

Task 5.0:  Conduct Phase II Site Investigation 
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• Consultant submits or updates existing programmatic QAPP to project team for review 
and comments and EPA approval 
 Documentation of annual review and update of QAPP 

• Obtain EPA approval to proceed with Phase II ESA 
• Meet with CSKT SHW/TRP project manager to Plan Phase II ESA 

Deliverable:  Draft and Final Phase II Environmental Assessment Report for each si te assessed 
 

Task 6.0:  Develop Site Cleanup Plans 
Deliverable:  Draft and Final Plan for each environmental site assessment 
 
Task 7.0:  Review of the CSKT SHW/TRP QAPP. 
Deliverable:  Completed Annual Review of CSKT QAPP 

 

 

See Section 10.0 for a complete list of deliverables under this RFP. 
 

 
4.0 Methodology for Environmental Assessment 

 
CSKT SHW/TRP manager will review all environmental assessment proposals and subsequent 
work plans to determine if activities will meet the objectives of the Brownfields project before 
the start of assessment activities.  The final scope of services will be negotiated and modified as 
site conditions warrant. 

 
The Phase I assessment will document previous as well as contemporary uses of the site and the 
potential for contamination due to site uses and/or migration from surrounding properties.  Findings 
from a Phase I assessment typically include observations made on the property, interviews with 
people familiar with the property, and a review of public documents relevant to the property.  Soil, 
air, or water sampling are not performed in a Phase I assessment. 
The Phase I assessment will be conducted in accordance with the ASTM Standards on 
Environmental Site Assessments for Commercial Real Estate (ASTM Designation E1527-05), as 
well as applicable requirements of the City and State.  All ASTM standards must comply with the 
EPA All Appropriate Inquiries (AAI) Final Rule (40 CFR 312). 
 

   Draft and Final SAP for each si te  assessed 

Phase II assessments evaluate potential concerns identified in the Phase I assessment.  Phase II 
assessments are tailored to meet site-specific needs based on current or future use of the property.  At 
a minimum, this may involve limited sampling and analysis to confirm or rule out potential 
environmental concerns.  The Phase II sampling will follow guidelines, regulations and requirements 
of the designated lead regulatory agency.  Phase II will also adhere to ASTM Standards for Phase II 
Assessments (ASTM Designation El903-97 or El903-97 (2002)), when applicable.  If the Phase II 
work indicates the need for cleanup, the property owner will be responsible for required competitive 
cleanup match to assist with cleanup.  Sampling activities must be adequate to determine the presence 
or absence, magnitude, extent, and clean up options for contaminants that may pose a threat to 
redevelopment and future land use.  Phase II work will also adhere to applicable Federal and State 
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regulatory requirements and should include identifying likely exposure pathways and characterizing 
risks to establish cleanup goals and to evaluate cleanup options and Develop Site Cleanup Plans 
 

 
The EPA requires that all federally funded environmental monitoring, sampling and measurement 
efforts participate in a centrally managed quality assurance program.  Anyone generating data under 
this quality assurance program has the responsibility to implement procedures to ensure that the 
precision, accuracy, and completeness of its data are known and documented.  The contract 
recipient will be expected to work under CSKT TRP existing Quality Assurance Project Plan 
(QAPP). 

 
Analysis of cleanup options will be based on cleanup goals, methods, and costs considered 
acceptable by CSKT SHW/TRP, the community, and/or State/Federal regulators.  The contractor 
will provide evaluation criteria and several options based on feedback from CSKT SHW/TRP and 
the community.   Specific evaluation criteria that contractors will initially consider include the 
following: risk to public health, safety, and the environment (during and after redevelopment); 
implement ability; effectiveness; applicability with Federal, State, CSKT and local 
laws/regulations; degree of permanency; time; and cost. 
 
5.0 Quality Assurance 

 
The proposal should describe the measures that will be used to ensure that defensible and quality 
data are collected and reported for this project.  Proposals must describe and provide a rationale for 
selecting locations, types, quantities, and analyses for proposed samples.  Proposals should also 
include general equipment and methods for proposed sampling and analyses with references to 
specific Federal, State, and professional practice guidelines.   Proposed analysis and measurement 
methods must be capable of reliably detecting concentrations equal to or below applicable cleanup 
standards for future land use. 

 

6.0 Health and Safety Requirements 
 

The project manager or technical lead for the project must have advanced health and safety training 
as specified in OSHA, 29 CFR 1910.120.  The proposed individual must be present on site during 
any on-site work and sampling activities.  All individuals working at the site must have appropriate 
health and safety training, including 40-hour Hazardous Waste Site Operations and 8-Hour 
Refresher courses.  A site-specific health and safety plan must be prepared by a certified safety 
professional or certified industrial hygienist, and submitted prior to performing on-site work.  The 
proposal should provide an example outline or describe the type of information that will be in the 
health and safety plan.  Such a plan must be submitted as part of the work plan for the final 
negotiated scope of services and revised, as necessary, for subsequent work plans. 
 
7.0 Tribal Employment Rights Ordinance (TERO) 

 
The Contractor is responsible for understanding and complying with any applicable TERO 
Regulations when performing assessments on the Flathead Indian Reservation. 
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8.0 MBE/WBE Utilization Requirements 
 

In accordance with EPA's Program for utilization of Small (SBE), Minority (MBE), and Women's 
Business Enterprises (WBE), the contractor must ensure that the six affirmative steps are followed 
in extending subcontracting opportunities to qualified MBEIWBE firms (see 40 
CFR 35.6580(a)).  The following goals for MBEIWBE participation have been established for 
this project. To the fullest extent possible, at least the following percentages will be met: 

 
 MBE WBE 
Personal Services 2.0% 3.0% 
Equipment 2.0% 3.0% 
Supplies: 2.0% 3.0% 
Construction 2.0% 3.0% 

 

EPA requires that bidders/proposers under federally funded contracts or subcontracts for supplies, 
construction, equipment and/or services include solicitation efforts to organizations owned or 
controlled by socially and economically disadvantaged individuals and women.  To evaluate 
compliance with the Fair Share policy, the bidder needs to demonstrate compliance with the six 
affirmative steps: 

 
1)  Include qualified SBEs, MBEs, and WBEs on solicitation lists 
2)  Assure the SBEs, MBEs, and WBEs are solicited whenever they are potential sources 
3)  Divide total requirements, when economically feasible, into small tasks or quantities to 

permit maximum participation of SBEs, MBEs, and WBEs 
4)  Where requirements of the work allow, establish delivery schedules that will encourage 

participation by SBEs, MBEs, and WBEs 
5)  Use the services and assistance of the Small Business Administration and the Minority 

Business Development Agency, U.S. Department of Commerce, as appropriate 
6)   If work is awarded from the prime contractor to a subcontractor, the subcontractor is 

required to take the affirmative steps outlined above 
 

9.0  Community Outreach/Environmental Education Plan 
 

CSKT SHW/TRP plans to solicit community participation in the assessment, cleanup and 
redevelopment activities.  The proposal should include a Community Outreach/Environmental 
Education Plan that describes the outreach approach and schedule, and examples of educational 
material that will be used to communicate technical aspects of the environmental activities to the 
community ( the environmental contractor will be responsible for all community outreach and 
develop an environmental education plan). 
 
The plan should detail the actions that will be taken to involve stakeholders in site assessments, 
cleanup decisions, or reuse planning. On-site community meetings should be included.  Information 
presented to the community must be in layman’s terms and will include summaries of cleanup 
standards, assessments’, assessment sampling plans and results, proposed cleanup options and 
recommendations as related to project objectives and decisions. The plan should also define outreach 
outcomes and outputs for public outreach. 
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10.0  Deliverables  
 

All deliverables should be submitted to CSKT SHW/TRP Program Manager in both electronic and 
hard copies.  The proposal should provide a description or outline of the work plan and reports that 
are part of the deliverables for the project.  At a minimum, the following project deliverables are 
expected: 

 
• Draft and Final Work Plan for Sampling, Analysis and other Assessments.  Consist of 

proposal documents (potential  revised), as negotiated with the CSKT SHW/TRP Program 
Manager.  It will contain plans for identifying con t ami n a t ion  and selection of appropriate 
actions/methods used for a Phase II ESA; necessary Phase II assessment activities, data 
quality screening objectives, screening levels, Sampling & Analysis Plan, and Health & 
Safety Plan.   

 
• Draft and Final Phase I Environmental Assessment Reports.  Submit a written summary of 

potential environmental concerns, with illustrations, for incorporation into the final EA 
report.  These materials should document a level of effort consistent with the ASTM 
Standard E 1527.  Please include satellite imagery maps. 

 
• Progress Reports/Invoice Submittals.  Should occur on at least a monthly basis and contain 

short summaries of progress for all phases of work, data, and findings.  Also, information 
that relates to decisions for subsequent assessment work and redevelopment will be reported 
in a timely manner, including: 

• Recognition of new, potential environmental concerns (immediately) 
• Detection of contaminant concentrations or other features that exceed or may 

exceed levels requiring cleanup for intended land use (immediately) 
• Preliminary estimates of magnitude, extent, and regulatory implications (or risks, if 

necessary) of contaminants, in context of redevelopment and intended land use. 
 
• The contractor will provide levels of confidence for estimated risks (monthly or 

when appropriate). 
• The contractor will provide invoices in a timely manner; there will be no late invoices 

past 30 days.  Any invoices that are 15 days late will be questioned. Deviations from the 
course of work/tasks in regards to payment with explanations (immediately). 

• The contractor will provide SHW/TRP Program Manager with written explanations to 
any changes that need to be made right away in a timely manner; there will be no 
actions/work done until the Program Manager gives her input and/or go-a-head.  Any and 
all Deviations from the course of work/tasks with explanations (immediately). 

• Quality Assurance/Quality Control shortcomings and corrective actions 
(Immediately). 

• Deviations from the QAPP/SAP with explanations (immediately) 
• Health/Safety incidents (immediately). 
• Work Plans for additional investigations (if needed) – applicable only if negotiated 

with CSKT SHW/TRP Program Manager. 
• Draft and Final Phase II Environmental Assessment Report.  The report should 

provide a summary of procedures and results of the Phase I and Phase II 
assessments, including a definition of the lateral and vertical extent of contamination 
(and associated exposure pathways and risks, if necessary), which poses a threat to 
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planned reuse.  This would include action levels and those samples that exceeded the 
action levels.  The report should also include recommendations for cleanup or other 
appropriate actions, with cost estimates.  Risk and cost figures will be reported within 
acceptable (negotiated) levels of confidence.   

• The report will also contain a brief summary of Quality Assurance/Quality Control 
performance.  Appendices will include boring logs, raw field and laboratory analytical 
data, sample chain-of-custody records, photograph Jogs, documentation of proper 
management of investigation-derived wastes, and abandonment records for boring and 
monitoring wells. 

• Cleanup options with preliminary cost estimates and levels of confidence (as 
appropriate) Compares the site data with cleanup standards. The report will identify 
cleanup options and costs as well as redevelopment options based on site data and 
community input. 

• Community Outreach/Environmental Education Report-Summarizes the 
information presented and feedback received relevant to redevelopment objectives 
and scope of the assessment work.  This will include key interactions and feedback 
from Federal, State, and local agencies.  (See Section 9.0 for more information on 
activities related to this report). 

• Site-Specific Fact Sheets -Summarizes the information collected from the Phase I 
report, the data and results from the Phase II report, and cleanup options with 
preliminary cost estimates for each site. This will include recommendations for next 
steps with regard to redevelopment options on the site. 

• Property Profile Forms completed by contractor and reviewed by TRP Program Manager 
for thoroughness & submittal. 

 
All deliverables shall be submitted to the Tribal Brownfield Response Manager Marlene McDanal, in both 
electronic and hard copy formats. The consultant shall provide Final Reports in 10 hard color copies for 
each deliverable listed below. The hard copies shall be three hole punched and placed in white three ring 
binders. All deliverables shall also include 10 electronic copies on CD ROM in Microsoft Word and 
Adobe Acrobat (PDF.) formats.  All draft and final documents and data are the property of the CSKT and 
will be delivered to the Tribal Response Program Manager with the final report.  All copies of records, 
maps, property information, or copies of any other records obtained or made during the Phase I and II 
environmental assessment are the property of the CSKT and will be delivered to the Tribal Brownfield 
Response Program Manager with the final report. 
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11.0 Qualifications 
 

The proposal will include descriptions of roles for key personnel expected to work on this project, 
and their resumes, which indicate work location, education/qua1ifications, and experience in the 
following areas: 

 
• Managing and performing Phase I and II Environmental Assessments. 
• Familiarity with Brownfields or equivalent processes should be described, giving 

examples of recent projects. 
• Performing site remediation and closure feasibility assessments (to include estimating 

associated risks and costs). 
• Working with federal, tribal and state regulatory agencies. 
• Providing community outreach and environmental education. 
• Experience on the uses of alternative or innovative technologies. 
•    Familiarity with working with Tribes giving examples of recent projects. 

 
In addition, the proposal will describe institutional qualifications (including certifications or 
licenses) for: 

 
• Boring and monitoring well installations (attach typical log diagram) and abandonment. 
• Analytical laboratories, including results of participation in performance evaluation 

programs use of alternative/innovative technologies/equipment (as applicable). 
 
12.0   Schedule and Costs 
 

The proposal should include anticipated schedule and time/material cost estimates for the activities 
listed below. Time should be allowed in the schedule to review and revise draft deliverables and for 
preparation of final documents.  Unit rates on which costs are based should be included with the 
proposal and also a time line and project milestones. 

 
Submit cost estimates and unit rates for the following: 

 
• Final negotiated work plan preparation 
• Development + f Phase I Environmental Assessment Reports 
• Preparation of Sampling and Analysis Plans (SAP) 
• Phase II -Surveys, field sampling, and analytical testing (If innovative techniques are 

proposed, submit a cost comparison to conventional methods.) 
• Development of Phase II Environmental Assessment Reports 
• Preparation of cleanup options with preliminary cost estimates and levels of confidence 
• Assistance in the revision of a Community Outreach/Environmental Education Plan 
• Participation in public education activities (includes facilitation of meetings) 
• Creation of site-specific fact sheets 
• Project management activities 
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13.0 Indian Preference 
 

1.         This is an Indian Preference Bid. 
2. It is the sole responsibility of the bidder to obtain and provide proof of Indian Preference 

certification from the Indian Preference Office.  Contact Margaret Sheridan, Indian Preference 
Coordinator at 406-675-2700, extension 1045 for more information on Indian Preference. 

3. The selection of the successful contractor and award of this project will be per the provisions of 
the Confederated Salish and Kootenai Tribes Indian Preference Ordinance 101A. 

4. All subcontracting shall be “Indian Preference” bid as well. 

 

13.01 Project Contacts 

Waste/Tribal Response Program 
Manager 

Attn: Marlene McDanal 
301 Main Street 

Polson, MT 59860 
 

The contract recipient must supply a statement that the consulting firm presently has no interest 
and shall not have any interest, direct or indirect, which would conflict in any manner with the 
performance of the services contemplated by the agreement with the project.  No person having 
such interest shall be employed by or associated with consultant during the term of this agreement. 

 
The recipient must also state whether they are on the list of contractors that have been debarred 
from receiving Federal funding.  
 

 
14.0 Selection Process 

 
An evaluation committee comprised of CSKT NRD staff and potentially others will review each 
proposal.  CSKT Tribal Response Program Manager reserves the right to reject all proposals.  The 
cost of preparing responses to this RFP shall be borne by the respondents and shall not be 
reimbursed by CSKT TRP.  Criteria for rating firms will include the following: 

 
15%  The firm's reputation for personal and professional integrity and competence; ability to 

work with and comply with federal, state, tribal, and local government  agencies and 
persons in official oversight/compliance capacities; and familiarity and experience with the 
type of project/process and site 

25%  Professional and educational experience of key personnel to be assigned to the project 
and the firm's experience with the type of the project/process as well as the project site. 
Firms that have developed approved Health & Safety Plans will receive a minimum of 10 
percentage points. 

25%  Ability of the firm to provide required services and to perform the required work within 
the project period 

25%  Costs associated with the scope of work.  Final costs will be negotiated with the selected 
firm upon submittal of a detailed work plan. 

10%  Convincing scientific and logical strategies and innovative approaches 
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In addition, each proposal must demonstrate its compliance with the MBEIWBE program 
requirements. 

 
 
15. Submittal Procedures 

 
Written response proposals to this RFP must be received by 5:00 P.M. on April 13, 2017. 
Proposals received after this time/date will not be considered.  Please deliver 3  copies of this 
proposal to: 

 
Marlene McDanal 
Solid/Hazardous Waste Specialist II/Tribal Response Program Manager 
301 Main Street 
Polson, MT 59860 
(406)253-6517 
mmcdanal@cskt.org 


